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1 Standard Cost Categories for Capital Projects 

2 (Rev. 11, May 2, 2008) 

3 10 GUIDEWAY & TRACK ELEMENTS (route miles) 
4 10.01 Guideway: At-grade exclusive right-of-way 
5 10.02 Guideway: At-grade semi-exclusive (allows cross-traffic) 
6 10.03 Guideway: At-grade in mixed traffic 
7 10.04 Guideway: Aerial structure 
8 10.05 Guideway: Built-up fill 
9 10.06 Guideway: Underground cut & cover 
10 10.07 Guideway: Underground tunnel 
11 10.08 Guideway: Retained cut or fill 
12 10.09 Track: Direct fixation 
13 10.10 Track: Embedded 
14 10.11 Track: Ballasted 
15 10.12 Track: Special (switches, turnouts) 
16 10.13 Track: Vibration and noise dampening 

17 20 STATIONS, STOPS, TERMINALS, INTERMODAL (number) 
18 20.01 At-grade station, stop, shelter, mall, terminal, platform 
19 20.02 Aerial station, stop, shelter, mall, terminal, platform 
20 20.03 Underground station, stop, shelter, mall, terminal, platform 
21 20.04 Other stations, landings, terminals: 	Intermodal, ferry, trolley, etc. 
22 20.05 Joint development 
23 20.06 Automobile parking multi-story structure 
24 20.07 Elevators, escalators 

25 30 SUPPORT FACILITIES: YARDS, SHOPS, ADMIN. BLDGS 
26 30.01 Administration Building: Office, sales, storage, revenue counting 
27 30.02 Light Maintenance Facility 
28 30.03 Heavy Maintenance Facility 
29 30.04 Storage or Maintenance of Way Building 
30 30.05 Yard and Yard Track 

31 40 SITEWORK & SPECIAL CONDITIONS 
32 40.01 Demolition, Clearing, Earthwork 
33 40.02 Site Utilities, Utility Relocation 
34 40.03 Haz. mall contam'd soil removal/mitigation, ground water treatments 
35 40.04 Environmental mitigation, e.g. wetlands, historic/archeologic, parks 
36 40.05 Site structures including retaining walls, sound walls 
37 40.06 Pedestrian / bike access and accommodation, landscaping 
38 40.07 Automobile, bus, van accessways including roads, parking lots 
39 40.08 Temporary Facilities and other indirect costs during construction 
40 50 SYSTEMS 
41 50.01 Train control and signals 
42 50.02 Traffic signals and crossing protection 
43 50.03 Traction power supply: substations 
44 50.04 Traction power distribution: catenary and third rail 
45 50.05 Communications 
46 50.06 Fare collection system and equipment 
47 50.07 Central Control 
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48 60 ROW, LAND, EXISTING IMPROVEMENTS 
49 60.01 Purchase or lease of real estate 
50 60.02 Relocation of existing households and businesses 
51 70 VEHICLES (number) 
52 70.01 Light Rail 
53 70.02 Heavy Rail 
54 70.03 Commuter Rail 
55 70.04 Bus 
56 70.05 Other 
57 70.06 Non-revenue vehicles 
58 70.07 Spare parts 

59 80 PROFESSIONAL SERVICES (applies to Cats. 10-50) 
60 80.01 Preliminary Engineering 
61 80.02 Final Design 
62 80.03 Project Management for Design and Construction 
63 80.04 Construction Administration & Management 
64 80.05 Professional Liability and other Non-Construction Insurance 
65 80.06 Legal; Permits; Review Fees by other agencies, cities, etc. 
66 80.07 Surveys, Testing, Investigation, Inspection 
67 80.08 Start up 

68 90 UNALLOCATED CONTINGENCY 
69 100 FINANCE CHARGES 
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1 

Standard Cost Categories for Capital Projects 

DEFINITIONS 
2 (Rev. 11, May 2, 2008) 

3 

10 GUIDEWAY  &  TRACK ELEMENTS (route miles) 

4 10.01 Guideway: At-grade exclusive right-of-way 
5 10.02 Guideway: At-grade semi-exclusive (allows cross-traffic) 
6 10.03 Guideway: At-grade in mixed traffic 

7 
10.04 Guideway: Aerial structure 

8 10.05 Guideway: Built-up fill 
9 10.06 Guideway: Underground cut & cover 

10 
10.07 Guideway: Underground tunnel 

11 10.08 Guideway: Retained cut or fill 
12 10.09 Track: 	Direct fixation 
13 10.10 Track: Embedded 
14 10.11 Track: 	Ballasted 
15 10.12 Track: Special (switches, turnouts) 
16 10.13 Track: Vibration and noise dampening 

17 

20  STATIONS, STOPS, TERMINALS, INTERMODAL (number) 

18 
19 20.01 At-grade station, stop, shelter, mall, terminal, platform 
20 20.02 Aerial station, stop, shelter, mall, terminal, platform 
21 20.03 Underground station, stop, shelter, mall, terminal, platform 
22 20.04 Other stations, landings, terminals: 	Intermodal, ferry, trolley, etc. 

23 

20.05 Joint development 

24 20.06 Automobile parking multi-story structure 
25 20.07 Elevators, escalators 

26 30  SUPPORT  FACILITIES: YARDS, SHOPS, ADMIN. BLDGS 

27 

28 
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C 
NOTE: The SCC cost breakdown is based on a traditional Design Bid Build model. If your project is Design Build, to 
the best of your ability, separate construction costs from design, administration, testing, etc. Put all construction costs 
in 10 through 50. Put design, administration, testing, etc. in 80 Professional Services. 

Include guideway and track costs for all transit modes (Heavy rail, light rail, commuter rail, BRT, rapid bus, bus, 
monorail, cable car, etc.) The unit of measure is route miles of guideway, regardless of width. As associated  with  the 
guideway, include costs for rough grading, excavation, and concrete base for guideway where applicable. Include all 
construction materials and labor regardless of whom is performing the work. 

In your written description of the scope and in supporting graphic diagrams, indicate whether busway or rail track is 
single, double, triple, relocated, etc. Put guideway and track elements associated  with  yards in 30 Support Facilities 
below. 

Include foundation excavation; guideway structures including caissons, columns, bridges, viaducts, cross-overs, fly-
overs. 
Include construction of earthen berms. 
Include excavation, retaining walls, backfill, underground guideway structure and finishes. 

10 
Include tunneling by means of a tunnel boring machine, drill blasting, mining, and immersed tube tunneling; tunnel 
structure and finishes. 

11 Include excavation, retaining walls, backfill, underground guideway structure and finishes. 
12 Include rails, connectors. 
13 Include rails, ties; ballast where applicable 
14 Include rails, ties and ballast. 
15 Include transitional curves. 
16 Include upcharge for vib/noise dampening to any track condition above. 

17 

As associated  with  stations, include costs for rough grading, excavation, station structures, enclosures, finishes, 
equipment; mechanical and electrical components including HVAC, ventilation shafts and equipment, station power, 
lighting, public address/customer information system, safety systems such as fire detection and prevention, security 
surveillance, access control, life safety systems, etc. Include all construction materials and labor regardless of whom is 
performing the work. 

18 Put guideway and track associated  with  stations in 10 Guideway & Track Elements above. 
19 
20 Include station structures including caissons, columns, platforms, superstructures, etc. 
21 Include retaining walls, backfill, structure. 
22 

23 

Per FTA's Joint Development Guidance, "Joint development is any income-producing activity  with  a transit nexus 
related to a real estate asset in which FTA has an interest...Joint development projects are commercial, residential, 
industrial, or mixed-use developments that are induced by or enhance the effectiveness  of  transit projects..." See 
http://www.fta.dot.gov/17973_18027_ENG_HTML.htm  

24 Include retaining walls, backfill, structure. 
25 

26 

As associated  with  support facilities, include costs for rough grading, excavation, support structures, enclosures, 
finishes, equipment; mechanical and electrical components including HVAC, ventilation shafts and equipment, facility 
power, lighting, public address system, safety systems such as fire detection and prevention, security surveillance, 
access control, life safety systems, etc. Include fueling stations. 	Include all construction materials and labor regardless 
of whom is performing the work. 

27 
Where a support facility shares the structure  with  a station, its cost may be included  with  station cost. 	Identify this  with 
a  note. 

28 
Except for guideway and track associated  with  a yard, include all guideway and track costs associated  with  support 
facilities in  10  Guideway & Track Elements above. 
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29 30.01 Administration Building: Office, sales, storage, revenue counting 
30 30.02 Light Maintenance Facility 
31 30.03 Heavy Maintenance Facility 
32 30.04 Storage or Maintenance of Way Building 
33 30.05 Yard and Yard Track 
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29 
30 Include service, inspection, and storage facilities and equipment. 
31 Include heavy maintenance and overhaul facilities and equipment. 
32 
33 Include yard construction, guideway and track associated  with  yard. 
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34 40 SITEWORK & SPECIAL CONDITIONS 
35 40.01 Demolition, Clearing, Earthwork 
36 40.02 Site Utilities, Utility Relocation 
37 40.03 Haz. mat'', contam'd soil removal/mitigation, ground water treatments 
38 40.04 Environmental mitigation, e.g. wetlands, historic/archeologic, parks 
39 40.05 Site structures including retaining walls, sound walls 

40 
40.06 Pedestrian  /  bike access and accommodation, landscaping 

41 40.07 Automobile, bus, van accessways including roads, parking lots 

42 

40.08 Temporary Facilities and other indirect costs during construction 

43 50 SYSTEMS 
44 50.01 Train control and signals 
45 50.02 Traffic signals and crossing protection 
46 50.03 Traction power supply: substations 
47 50.04 Traction power distribution: catenary and third rail 

48 
50.05 Communications 

49 50.06 Fare collection system and equipment 
50 50.07 Central Control 
51 Construction Subtotal (10 -50) 
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34 Include all construction materials and labor regardless of whom is performing the work. 
35 Include project-wide clearing, demolition and fine grading. 
36 Include all site utilities  -  storm, sewer, water, gas, electric. 
37 Include underground storage tanks, fuel tanks, other hazardous materials and treatments, etc. 
38 Include other environmental mitigation not listed. 
39 

40 
Include sidewalks, paths, plazas, landscape, site and station furniture, site lighting, signage, public artwork, bike 
facilities, permanent fencing. 

41 Include all on-grade paving. 

42 

As a general rule and to the extent possible, appropriately allocate indirect costs among the construction costs in 
Categories 10 through 50. Where that is not possible, include in 40.08 Temporary Facilities costs for mobilization, 
demobilization, phasing; time and temporary construction associated with weather (heat, rain, freezing, etc.); temporary 
power and facilities; temporary construction, easements, and barriers for storm water pollution prevention, temporary 
access and to mitigate construction impacts; project and construction supervision; general conditiions, overhead, profit. 
NOTE: Include contractors general liability and other insurance related to construction such as builders 
risk in Cats. 10 -50, not in 80 Professional Services below. 

43 Include all construction materials and labor regardless of whom is performing the work. 
44 
45 Include signal prioritization at intersections. 
46 
47 

48 

Include passenger information systems at stations and on vehicles (real time travel information; static maps and 
schedules). 
Include equipment to allow communications among vehicles and with central control. 

49 Include fare sales and swipe machines, fare counting equipment. 
50 
51 
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52 
60 ROW, LAND, EXISTING IMPROVEMENTS 

53 

60.01 Purchase or lease of real estate 

54 60.02 Relocation of existing households and businesses 

55 
70 VEHICLES (number) 

56 70.01 Light Rail 
57 70.02 Heavy Rail 

58 
70.03 Commuter Rail 

59 70.04 Bus 

60 
70.05 Other 

61 70.06 Non-revenue vehicles 
62 70.07 Spare parts 
63 80 PROFESSIONAL SERVICES (applies to Cats. 10-50) 
64 80.01 Preliminary Engineering 
65 80.02 Final Design 
66 80.03 Project Management for Design and Construction 
67 80.04 Construction Administration & Management 
68 80.05 Professional Liability and other Non-Construction Insurance 
69 80.06 Legal; Permits; Review Fees by other agencies, cities, etc. 
70 80.07 Surveys, Testing, Investigation, Inspection 

71 
80.08 Start up 

72 Subtotal (10 -80) 

73 
90 UNALLOCATED CONTINGENCY 

74 Subtotal (10 -90) 

75 

100 FINANCE CHARGES 

76 Total Project Cost (10  -  100) 
77 
78 
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52  

Include professional services associated with the real estate component of the project. These costs may 
include agency staff oversight and administration, real estate and relocation consultants, legal counsel, 
court expenses. insurance. etc. 

53 

If the value of right-of-way, land, and existing improvements is to be used as local match to the Federal funding of the 
project, include the total cost on this line item. 	In backup documentation, separate cost for land from cost for 
improvements. Identify whether items are leased, purchased or acquired through payment  or  for free.  Include  the costs 
for permanent surface and subsurface easements, trackage rights, etc. 

54 In compliance  with  Uniform Relocation Act. 

55  

Include professional services associated with the vehicle component of the project. These costs may 
include agency staff oversight and administration, vehicle consultants, design and manufacturing 
contractors. leaal counsel, warranty and insurance costs. etc. 

56 Include light rail and streetcar rail using electric, diesel or other power supply. 
57 

58 
Include locomotives (diesel, electric,  or  other), trailer cars, self-propelled multiple units (EMU electric  or  DM U diesel, or 
other power supply) 

59 
Includes "rubber-tired" buses and trolleys including  new,  used, historic replica, articulated, using electric, diesel, dual-
power, or other power supply. 

60 
Include Vans, Sedan/Station Wagon, Cable Car, People Mover, Monorail, Car/Inclined Railway, Ferry Boat, Transferred 
Vehicle 

61 
62 
63 Cat. 80 applies to Cats. 10-50. Cat. 80 includes all professional, technical and management services related  to  the 

design and construction of fixed infrastructure (Cats. 10- 50) during the preliminary engineering, final design, and 
construction phases of the project. This includes environmental work, design, engineering and architectural services; 
specialty services such as safety or security analyses; value engineering, risk assessment, cost estimating, scheduling, 
Before and After studies, ridership modeling and analyses, auditing, legal services, administration and management, 
etc. by agency staff or outside consultants. 

Include professional liability insurance and other non-construction insurance on 80.05 unless insurance for the agency 

64 
65 
66 
67 
68 
69 
70 

71 
Include start up and training. Include in  Cats.  10  -  50 above access and protection work by agency staff or outside 
contractors. 

72 

73 
Includes unallocated contingency, project reserves. 	Document allocated contingencies for individual line items on the 
Main worksheets. 

74 

75 

Include finance charges expected to be paid by the project sponsor/grantee prior to either  the  completion of the project 
or the fulfillment of the New Starts funding commitment, whichever occurs later in time. Finance charges incurred 
after this date should not be included in Total Project Cost. (See FFGA Circular FTA C5200.1A Chapter  III  for 
additional information.) 

Derive finance charges from the New Starts project's financial plan, based on an analysis of the sources and uses of 
funds. The amount and type of debt financing required and revenues available determine the finance charges. By year, 
compute finance charges in year-of-expenditure (YOE) dollars. On the Inflation Calculation to YOE worksheet enter 
the finance charges for the appropriate years. 

76 
77 
78 
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1 MAIN WORKSHEET-BUILD ALTERNATIVE 
2 City and County of Honolulu 
3 Honolulu Rail Transit Project, East Kapolei to Ala Moana Center via Airport 
4 Airport Alignment Ualena Option 
5 

6 
7 10 GUIDEWAY & TRACK ELEMENTS (route miles) 
8 10.01 
9 10.02 
10 10.03 
11 10.04 
12 10.05 
13 10.06 
14 10.07 
15 10.08 
16 10.09 
17 10.10 
18 10.11 
19 10.12 
20 10.13 

21 20 STATIONS, STOPS, TERMINALS, INTERMODAL (number) 
22 20.01 
23 20.02 
24 20.03 
25 20.04 
26 20.05 
27 20.06 
28 20.07 

29 30 SUPPORT FACILITIES: YARDS, SHOPS, ADMIN. BLDGS 
30 30.01 
31 30.02 
32 30.03 
33 30.04 
34 30.05 

35 40 SITEWORK & SPECIAL CONDITIONS 
36 40.01 
37 40.02 
38 40.03 
39 40.04 
40 40.05 
41 40.06 
42 40.07 
43 40.08 

44 50 SYSTEMS 
45 50.01 
46 50.02 
47 50.03 
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1 

2 

3 Yr 

4 Yr  a 

5 

6 

Quantity Base Year 
Dollars w/o 

Contingency 
(X000) 

Base Year Dollars 
Allocated 

Contingency 
(X000) 

Base Year 
Dollars 
TOTAL 
(X000) 

Base Year 
Dollars Unit Cost 

(X000) 

Base Year  Dollars 
Percentage 

of 

Construction 
Cost 

7 1.60 102,235 25,559 127,794 $ 	79,871 63% 
8 Guideway: At-grade exclusive right-of-way 0 
9 Guideway: At-grade semi-exclusive (allows cross-traffic) 0 
10 Guideway: At-grade in mixed traffic 0 
11 Guideway: Aerial structure 1.60 92,128 23,032 115,160 $ 	 71,975 
12 Guideway: Built-up fill 0 
13 Guideway: Underground cut & cover 0 
14 Guideway: Underground tunnel 0 
15 Guideway: Retained cut or fill 0 0 
16 Track: 	Direct fixation 9,635 2,409 12,044 
17 Track: Embedded 0 
18 Track: 	Ballasted 0 
19 Track: Special (switches, turnouts) 472 118 590 
20 Track: Vibration and noise dampening 0 

21 1 14,043 3,511 17,553 $ 	17,553 9% 

22 At-grade station, stop, shelter, mall, terminal, platform 0 
23 Aerial station, stop, shelter, mall, terminal, platform 1 11,270 2,817 14,087 $ 	 14,087 
24 Underground station, stop, shelter, mall, terminal, platform 0 
25 Other stations, landings, terminals: 	Intermodal, ferry, trolley, etc. 0 
26 Joint development 0 
27 Automobile parking multi-story structure 0 
28 Elevators, escalators 2,773 693 3,466 

29 0 0 0 $ 	 - 0% 
30 Administration Building: Office, sales, storage, revenue counting 0 0 0 
31 Light Maintenance Facility 0 
32 Heavy Maintenance Facility 0 0 
33 Storage or Maintenance of Way Building 0 
34 Yard and Yard Track 0 

35 34,665 12,133 46,798 $ 	29,249 23% 
36 Demolition, Clearing, Earthwork 2,002 701 2,703 
37 Site Utilities, Utility Relocation 31,102 10,886 41,988 
38 Haz. mat'', contam'd soil removal/mitigation, ground water treatments 792 277 1,069 
39 Environmental mitigation, e.g. wetlands, historic/archeologic, parks 768 269 1,037 
40 Site structures including retaining walls, sound walls 0 
41 Pedestrian  /  bike access and accommodation, landscaping 0 
42 Automobile, bus, van accessways including roads, parking lots 0 0 0 
43 Temporary Facilities and other indirect costs during construction 0 

44 9,680 2,420 12,099 $ 	7,562 6% 
45 Train control and signals 2,704 676 3,380 
46 Traffic signals and crossing protection 0 0 0 
47 Traction power supply: substations 0 0 0 

AR00117850 



J _I K L 

1 
(Rev.11, May 2, 2008) 

2 Today's Date 01/15/10 
3 f Base Year $ FY 2009 

4 Revenue Ops FY 2019 

5 

6 

Base Year 
Dollars 

Percentage 
of 

Total 
Project Cost 

YOE Dollars Total 
(X000) 

7 40% 0 
8 0 
9 0 
10 0 
11 0 
12 0 
13 0 
14 0 
15 0 
16 0 
17 0 
18 0 
19 0 
20 0 

21 5% 0 
22 0 
23 0 
24 0 
25 0 
26 0 
27 0 
28 0 

29 0% 0 
30 0 
31 0 
32 0 
33 0 
34 0 
35 15% 0 
36 0 
37 0 
38 0 
39 0 
40 0 
41 0 
42 0 
43 0 

44 4% 0 
45 0 
46 0 
47 0 
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A 
48 50.04 
49 50.05 
50 50.06 
51 50.07 

52 Construction Subtotal (10-50) 
53 60 ROW, LAND, EXISTING IMPROVEMENTS 
54 60.01 
55 60.02 

56 70 VEHICLES (number) 
57 70.01 
58 70.02 
59 70.03 
60 70.04 
61 70.05 
62 70.06 
63 70.07 

64 80 PROFESSIONAL SERVICES (applies to Cats. 10 -50) 
65 80.01 
66 80.02 
67 80.03 
68 80.04 
69 80.05 
70 80.06 
71 80.07 
72 80.08 

73 Subtotal (10 -80) 
74 90 UNALLOCATED CONTINGENCY 
75 Subtotal (10 -90) 
76 100 FINANCE CHARGES 
77 Total Project Cost (10  -  100) 
78 Allocated Contingency as % of Base Yr Dollars w/o Contingency 
79 Unallocated Contingency as % of Base Yr Dollars w/o Contingency 
80 Total Contingency as % of Base Yr Dollars w/o Contingency 
81 Unallocated Contingency as % of Subtotal (10 - 80) 
82 YOE Construction Cost per Mile (X000) 
83 YOE Total Project Cost per Mile Not Including Vehicles (X000) 
84 YOE Total Project Cost per Mile (X000) 

AR00117852 



B C D E F G H I 
48 Traction power distribution: catenary and third rail 5,350 1,337 6,687 
49 Communications 1,626 406 2,032 
50 Fare collection system and equipment 0 0 0 
51 Central Control 0 0 0 

52 160,622 43,622 204,244 $ 	127,653 100% 

53 23,807 11,903 35,710 $ 	22,319 
54 Purchase or lease of real estate 16,607 8,303 24,910 
55 Relocation of existing households and businesses 7,200 3,600 10,800 

56 0 0 0 0 
57 Light Rail 0 
58 Heavy Rail 0 0 0 0 
59 Commuter Rail 0 
60 Bus 0 
61 Other 0 
62 Non-revenue vehicles 0 0 0 
63 Spare parts 0 0 0 

64 48,187 13,087 61,273 $ 	38,296 30% 
65 Preliminary Engineering 4,819 1,309 6,127 
66 Final Design 7,228 1,963 9,191 
67 Project Management for Design and Construction 8,834 2,399 11,233 
68 Construction Administration & Management 16,062 4,362 20,424 
69 Professional Liability and other Non-Construction Insurance 2,409 654 3,064 
70 Legal; Permits; Review Fees by other agencies, cities, etc. 2,409 654 3,064 
71 Surveys, Testing, Investigation, Inspection 803 218 1,021 
72 Start up 5,622 1,527 7,149 

73 232,616 68,612 301,228 $ 	188,267 
74 18,074 
75 319,301 $ 	199,563 
76 

77 319,301 $ 	199,563 
78 29.50% 
79 7.77% 
80 37.27% 
81 6.00% 
82 
83 
84 
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Cell: K3 
Comment: Year of Base Year Dollars should match the year in "Today's Date." 

Cell: K6 
Comment: YOE Dollars automatically arrive from Inflation Worksheet. 

Cell: E8 
Comment: For all cells, round to the nearest 1,000 before inserting costs! 

Cell: K8 
Comment: YOE costs for individual line items within a Category are derived as a percentage of the YOE cost of the Category. 

Cell: J19 
Comment: Preparing for bid: 

For each separate contract package generate a Main Worksheet and an Inflation Worksheet. 

In the Special Conditions of the Contract, require the construction contractor to update these worksheets and submit them with the monthly pay application. 

This should make it easy to track costs in the SCC format throughout construction, and make it easy to submit the final costs to FTA at contract closeout and at the two-year post-rev ops date required by the 
Before and After Study. 

Cell: G76 
Comment: Enter finance charges on Inflation Worksheet. 
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1 INFLATION WORKSHEET 
2 City and County  of Honolulu 
3 Honolulu Rail Transit Project, East Kapolei to Ala Moana Center via Airport 
4 Airport Alignment Ualena Option 
5 
6 

7 
BASE YEAR DOLLARS (X$000) Base Yr Dollars 

8 10 GUIDEWAY & TRACK ELEMENTS 127,794 
9 20 STATIONS, STOPS, TERMINALS, INTERMODAL 17,553 
10 30 SUPPORT FACILITIES: YARDS, SHOPS, ADMIN. BLDGS 0 
11 40 SITEWORK & SPECIAL CONDITIONS 46,798 
12 50 SYSTEMS 12,099 
13 60 ROW, LAND, EXISTING IMPROVEMENTS 35,710 
14 70 VEHICLES 0 
15 80 PROFESSIONAL SERVICES (applies to Cats. 10-50) 61,273 
16 90 UNALLOCATED CONTINGENCY 	 I 18,074 
17 100 FINANCE CHARGES 244,434 
18 Total Project Cost (10  -  100) 563,735 
19 

20 Inflation Rate 

21 Compounded Inflation Factor 

22 

23 YEAR OF EXPENDITURE DOLLARS (X$000) YOE Dollars 
24 10 GUIDEWAY & TRACK ELEMENTS 1,677,817 
25 20 STATIONS, STOPS, TERMINALS, INTERMODAL 389,152 
26 30 SUPPORT FACILITIES: YARDS, SHOPS, ADMIN. BLDGS 138,499 
27 40 SITEWORK & SPECIAL CONDITIONS 895,470 
28 50 SYSTEMS 311,215 
29 60 ROW, LAND, EXISTING IMPROVEMENTS 128,635 
30 70 VEHICLES 398,825 
31 80 PROFESSIONAL SERVICES (applies to Cats. 10-50) 933,589 
32 90 UNALLOCATED CONTINGENCY 21,670 
33 100 FINANCE CHARGES 290,294 
34 Total Project Cost (10 -100) 5,185,165 
35 

36 Inflation Rate 

37 10 GUIDEWAY & TRACK ELEMENTS 
38 20 STATIONS, STOPS, TERMINALS, INTERMODAL 
39 30 SUPPORT FACILITIES: YARDS, SHOPS, ADMIN. BLDGS 
40 40 SITEWORK  &  SPECIAL CONDITIONS 
41 50 SYSTEMS 
42 60 ROW, LAND, EXISTING IMPROVEMENTS 
43 70 VEHICLES 
44 80 PROFESSIONAL SERVICES (applies to Cats. 10-50) 
45 90 UNALLOCATED CONTINGENCY 
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1 
(Rev.11, May 2, 2008) 

2 Today's Date 1/15/10 Today's Date 
3 Yr of Base Year $ FY 2009 Yr of Base Year $ 

4 Yr of Revenue Ops FY 2019 Yr of Revenue Ops 
5 
6 

7 
Double-Check 

Total 
2000 2001 2002 2003 2004 2005 2006 2007 2008 

8 1,408,728 0 0 0 0 0 0 0 0 0 
9 305,630 0 0 0 0 0 0 0 0 0 
10 121,600 0 0 0 0 0 0 0 0 0 
11 757,256 0 0 0 0 0 0 0 0 0 
12 254,163 0 0 0 0 0 0 0 0 0 
13 128,452 0 0 0 0 0 0 0 0 0 
14 341,297 0 0 0 0 0 0 0 0 0 
15 747,370 0 0 0 0 0 0 0 0 0 
16 18,074 0 0 0 0 0 0 0 0 0 
17 244,434 0 0 0 0 0 0 0 0 
18 4,327,003 0 0 0 0 0 0 0 0 0 
19 

20 0.00000 0.00000 0.00000 0.00000 0.00000 0.00000 0.00000 0.00000 #DIV/0! 
21 #DIV/0! #DIV/0! #DIV/0! #DIV/0! #DIV/0! #DIV/0! #DIV/0! #DIV/0! #DIV/0! 
22 

23 2000 2001 2002 2003 2004 2005 2006 2007 2008 
24 0 0 0 0 0 0 0 0 0 
25 0 0 0 0 0 0 0 0 0 
26 0 0 0 0 0 0 0 0 0 
27 0 0 0 0 0 0 0 0 0 
28 0 0 0 0 0 0 0 0 0 
29 0 0 0 0 0 0 0 0 0 
30 0 0 0 0 0 0 0 0 0 
31 0 0 0 0 0 0 0 0 0 
32 0 0 0 0 0 0 0 0 0 
33 0 0 0 0 0 0 0 
34 0 0 0 0 0 0 0 0 0 
35 

36 
37 0.990812917 
38 0.997574465 
39 0.994604705 
40 0.995986183 
41 0.997302317 
42 0.95303723 
43 0.997563158 
44 0.998319714 
45 
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1 
(Rev.11, May 2, 2008) 

2 1/15/10 
3 FY 2009 

4 FY 2019 
5 
6 

7 
2009 2010 2011 2012 

8 0 25,573 139,316 209,371 
9 0 0 1,429 27,241 
10 0 6,404 29,589 29,670 
11 0 9,701 55,125 190,572 
12 0 0 28,651 29,373 
13 0 50,367 44,528 33,556 
14 0 0 14,839 4,946 
15 0 76,548 121,354 93,497 
16 0 750 1,934 2,749 
17 505 
18 0 169,343 436,764 621,480 
19 

20 #DIV/0! #DIV/0! 0.04253 0.04372 
21 #DIV/0! 1.03087 1.07471 1.12170 
22 

23 2009 2010 2011 2012 
24 0 26,559 150,261 235,477 
25 0 0 1,541 30,560 
26 0 6,651 31,915 33,301 
27 0 10,087 59,604 215,321 
28 0 0 30,650 32,501 
29 0 50,367 44,602 33,666 
30 0 0 15,757 5,413 
31 0 80,134 132,988 107,260 
32 0 773 2,078 3,084 
33 535 
34 0 174,570 469,396 697,117 
35 

36 
37 1.03854 1.03854 1.04276 
38 1.03851 1.03851 1.04018 
39 1.03855 1.03855 1.04060 
40 1.03983 1.03983 1.04497 
41 1.03431 1.03431 1.03431 
42 1.00000 1.00164 1.00164 
43 1.03048 1.03048 1.03048 
44 1.04684 1.04684 1.04684 
45 1.00832 1.03502 1.04834 

AR00117858 



R _I S T U V W X Y Z AA AB AC AD 

1 

2 

3 
4 
5 
6 

7 
2013 2014 2015 2016 2017 2018 2019 2020 2021 2022 2023 2024 2025 

8 385,842 317,641 219,064 102,664 9,257 0 0 0 0 0 0 0 0 
9 48,459 34,094 38,973 63,002 57,096 35,337 0 0 0 0 0 0 0 
10 29,589 26,347 0 0 0 0 0 0 0 0 0 0 0 
11 285,959 132,670 39,901 29,381 11,262 2,686 0 0 0 0 0 0 0 
12 29,293 29,293 29,373 29,293 29,293 29,293 20,304 0 0 0 0 0 0 
13 0 0 0 0 0 0 0 0 0 0 0 0 0 
14 29,678 148,390 143,444 0 0 0 0 0 0 0 0 0 0 
15 100,572 85,078 68,503 61,290 54,383 52,461 33,683 0 0 0 0 0 0 
16 4,044 3,440 2,398 1,270 717 533 240 0 0 0 0 0 0 
17 5,642 22,974 39,688 46,029 45,498 45,632 38,467 0 0 
18 919,078 799,925 581,344 332,928 207,506 165,941 92,694 0 0 0 0 0 0 
19 

20 0.04851 0.02848 0.02917 0.04611 0.02926 0.03212 0.01789 0.02800 0.02800 0.02800 0.02800 0.02800 0.02800 
21 1.17612 1.20961 1.24490 1.30231 1.34041 1.38347 1.40821 1.44764 1.48818 1.52985 1.57268 1.61672 1.66199 
22 

23 2013 2014 2015 2016 2017 2018 2019 2020 2021 2022 2023 2024 2025 
24 453,058 387,351 277,436 135,031 12,644 0 0 0 0 0 0 0 0 
25 56,615 41,366 49,108 82,441 77,591 49,930 0 0 0 0 0 0 0 
26 34,619 32,013 0 0 0 0 0 0 0 0 0 0 0 
27 337,963 163,042 50,989 39,041 15,560 3,863 0 0 0 0 0 0 0 
28 33,557 34,708 35,997 37,131 38,405 39,760 28,506 0 0 0 0 0 0 
29 0 0 0 0 0 0 0 0 0 0 0 0 0 
30 33,466 172,428 171,761 0 0 0 0 0 0 0 0 0 0 
31 120,780 106,958 90,155 84,439 78,434 79,205 53,236 0 0 0 0 0 0 
32 4,758 4,170 3,004 1,681 990 768 363 0 0 0 0 0 0 
33 6,125 25,563 45,266 53,811 54,519 56,048 48,428 0 0 
34 1,080,942 967,600 723,714 433,575 278,143 229,575 130,533 0 0 0 0 0 0 
35 

36 
37 1.04403 1.03854 1.03854 1.03854 1.03854 1.03982 1.03854 
38 1.04143 1.03851 1.03851 1.03851 1.03851 1.03976 1.03851 
39 1.04241 1.03855 1.03855 1.03855 1.03855 1.04036 1.03855 
40 1.04602 1.03983 1.03983 1.03983 1.03983 1.04088 1.03983 
41 1.03530 1.03431 1.03431 1.03431 1.03431 1.03530 1.03431 
42 1.00164 1.00164 1.00164 1.00164 1.00164 1.00164 1.00164 
43 1.03048 1.03048 1.03048 1.03048 1.03048 1.03048 1.03048 
44 1.04684 1.04684 1.04684 1.04684 1.04684 1.04684 1.04684 
45 1.04880 1.03736 1.03716 1.03611 1.03093 1.02824 1.02380 

AR00117859 



A _I B C 

46 100 FINANCE CHARGES 
47 Total Project Cost (10  -  100) 
48 

49 Compounded Inflation Factor 
50 10 GUIDEWAY & TRACK ELEMENTS 
51 20 STATIONS, STOPS, TERMINALS, INTERMODAL 
52 30 SUPPORT FACILITIES: YARDS, SHOPS, ADMIN. BLDGS 
53 40 SITEWORK & SPECIAL CONDITIONS 
54 50 SYSTEMS 
55 60 ROW, LAND, EXISTING IMPROVEMENTS 
56 70 VEHICLES 
57 80 PROFESSIONAL SERVICES (applies to Cats. 10-50) 
58 90 UNALLOCATED CONTINGENCY 
59 100 FINANCE CHARGES 
60 Total Project Cost (10  -  100) 

AR00117860 



D _I E F G H I J K L M 

46 

47 
48 

49 
50 
51 
52 
53 
54 
55 
56 
57 
58 
59 

60 

AR00117861 



N _I 0 P Q 

46 1.01500 1.02000 1.02300 
47 1.03087 1.04253 1.04372 
48 

49 
50 1.03854 1.07857 1.12469 
51 1.03851 1.07850 1.12184 
52 1.03855 1.07859 1.12238 
53 1.03983 1.08124 1.12986 
54 1.03431 1.06980 1.10651 
55 1.00000 1.00164 1.00329 
56 1.03048 1.06189 1.09426 
57 1.04684 1.09587 1.14720 
58 1.03087 1.07471 1.12175 
59 1.01500 1.03530 1.05911 
60 1.03087 1.07471 1.12170 

AR00117862 



R _I S T U V W X Y Z AA AB AC AD 

46 	1.02500 1.02500 1.02500 1.02500 1.02500 1.02500 1.02500 
47 1.04851 1.02848 1.02917 1.04611 1.02926 1.03212 1.01789 
48 

49 
50 1.17421 1.21946 1.26646 1.31527 1.36596 1.42035 1.47509 
51 1.16832 1.21331 1.26003 1.30855 1.35895 1.41298 1.46739 
52 1.16998 1.21508 1.26192 1.31057 1.36109 1.41602 1.47061 
53 1.18186 1.22893 1.27788 1.32877 1.38170 1.43818 1.49546 
54 1.14557 1.18488 1.22553 1.26758 1.31108 1.35736 1.40393 
55 1.00493 1.00658 1.00824 1.00989 1.01155 1.01321 1.01488 
56 1.12762 1.16199 1.19741 1.23391 1.27153 1.31029 1.35023 
57 1.20093 1.25718 1.31606 1.37771 1.44223 1.50979 1.58050 
58 1.17667 1.21248 1.25255 1.32368 1.38033 1.44234 1.51409 
59 1.08559 1.11273 1.14055 1.16906 1.19829 1.22825 1.25895 
60 1.17612 1.20961 1.24490 1.30231 1.34041 1.38347 1.40821 

AR00117863 



Cell: E20 
Comment: In Line 20 for each year insert the rate of inflation that you believe to be correct. FTA reviews these rates for reasonableness. 

Cell: E24 
Comment: For past years, enter the actual dollars spent in each year. The dollars will inflate when converted to the current base year. 

Cell: E33 
Comment: Enter Finance Charges on this line. 

AR00117864 



A 

1 ANNUALIZED COST-BUILD ALTERNATIVE 
2 City and County of Honolulu 
3 Honolulu Rail Transit Project, East Kapolei to Ala Moana Center via Airport 
4 Application for P.E. 
5 

6 
7 10 GUIDEWAY & TRACK ELEMENTS (route miles) 
8 10.01 
9 10.02 
10 10.03 
11 10.04 
12 10.05 
13 10.06 
14 10.07 
15 10.08 
16 10.09 
17 10.10 
18 10.11 
19 10.12 
20 10.13 

21 20 STATIONS, STOPS, TERMINALS, INTERMODAL (number) 
22 20.01 
23 20.02 
24 20.03 
25 20.04 
26 20.05 
27 20.06 
28 20.07 

29 30 SUPPORT FACILITIES: YARDS, SHOPS, ADMIN. BLDGS 
30 30.01 
31 30.02 
32 30.03 
33 30.04 
34 30.05 

35 40 SITEWORK & SPECIAL CONDITIONS 
36 40.01 
37 40.02 
38 40.03 
39 40.04 
40 40.05 
41 40.06 
42 40.07 
43 40.08 

44 50 SYSTEMS 
45 50.01 

AR00117865 



B _I C D E F G H 

1 

2 

3 

4 
5 

6 

Quantity Total Base Year 
Dollars 
(X000) 

Cat. 80 
Prof. Svc. spread 

proportionally 
over 

Cats. 10  -  50 
(X000) 

Spread 
Cat. 90 Unalloc. 

Cont. according to 
perceived risks 

(X000) 

Revised Total 
Base Year Dollars 

(X000) 

Years of Useful 

Life 

7 1.60 127,794 38,338 110,000 276,132 
8 Guideway: At-grade exclusive right-of-way 0.00 0 0 0 125 
9 Guideway: At-grade semi-exclusive (allows cross-traffic) 0.00 0 0 0 30 
10 Guideway: At-grade in mixed traffic 0.00 0 0 0 20 
11 Guideway: Aerial structure 1.60 115,160 34,548 110,000 259,708 80 
12 Guideway: Built-up fill 0.00 0 0 0 80 
13 Guideway: Underground cut & cover 0.00 0 0 0 125 
14 Guideway: Underground tunnel 0.00 0 0 0 125 
15 Guideway: Retained cut or fill 0.00 0 0 0 125 
16 Track: 	Direct fixation 12,044 3,613 15,657 30 
17 Track: Embedded 0 0 0 20 
18 Track: 	Ballasted 0 0 0 35 
19 Track: Special (switches, turnouts) 590 177 767 30 
20 Track: Vibration and noise dampening 0 0 0 30 

21 1 17,553 5,266 21,000 43,819 
22 At-grade station, stop, shelter, mall, terminal, platform 0 0 0 0 70 
23 Aerial station, stop, shelter, mall, terminal, platform 1 14,087 4,226 21,000 39,313 70 
24 Underground station, stop, shelter, mall, terminal, platform 0 0 0 0 125 
25 Other stations, landings, terminals: 	Intermodal, ferry, trolley, etc. 0 0 0 0 70 
26 Joint development 0 0 0 70 
27 Automobile parking multi-story structure 0 0 0 50 
28 Elevators, escalators 3,466 1,040 4,506 30 

29 0 0 10,000 10,000 
30 Administration Building: Office, sales, storage, revenue counting 0 0 0 50 
31 Light Maintenance Facility 0 0 0 50 
32 Heavy Maintenance Facility 0 0 10,000 10,000 50 
33 Storage or Maintenance of Way Building 0 0 0 50 
34 Yard and Yard Track 0 0 0 80 

35 46,798 14,039 12,620 73,457 
36 Demolition, Clearing, Earthwork 2,703 811 3,514 125 
37 Site Utilities, Utility Relocation 41,988 12,596 54,585 125 
38 Haz. mat'', contam'd soil removal/mitigation, ground water treatments 1,069 321 6,620 8,010 125 
39 Environmental mitigation, e.g. wetlands, historic/archeologic, parks 1,037 311 6,000 7,349 125 
40 Site structures including retaining walls, sound walls 0 0 0 80 
41 Pedestrian  /  bike access and accommodation, landscaping 0 0 0 20 
42 Automobile, bus, van accessways including roads, parking lots 0 0 0 20 
43 Temporary Facilities and other indirect costs during construction 0 0 0 100 

44 12,099 3,630 0 15,729 
45 Train control and signals 3,380 1,014 4,394 30 

AR00117866 



I _I J 

1 
(Rev.11, May 2, 2008) 

2 Today's Date 1/15/10 
3 Yr of Base Year $ FY 2009 
4 Yr of Revenue Ops FY 2019 
5 

6 

Annualization Factor 
(based on 7% rate) 
[.07/1 - (1.07)^-no. 

yrs] 

Annualized Cost 
(X000) 

7 19,585 
8 0.0700 0 
9 0.0806 0 
10 0.0944 0 
11 0.0703 18,261 
12 0.0703 0 
13 0.0700 0 
14 0.0700 0 
15 0.0700 0 
16 0.0806 1,262 
17 0.0944 0 
18 0.0772 0 
19 0.0806 62 
20 0.0806 0 

21 3,139 
22 0.0706 0 
23 0.0706 2,776 
24 0.0700 0 
25 0.0706 0 
26 0.0706 0 
27 0.0725 0 
28 0.0806 363 

29 725 
30 0.0725 0 
31 0.0725 0 
32 0.0725 725 
33 0.0725 0 
34 0.0703 0 

35 5,143 
36 0.0700 246 
37 0.0700 3,822 
38 0.0700 561 
39 0.0700 515 
40 0.0703 0 
41 0.0944 0 
42 0.0944 0 
43 0.0701 0 

44 1,304 
45 0.0806 354 

AR00117867 



_I A 
46 50.02 
47 50.03 
48 50.04 
49 50.05 
50 50.06 
51 50.07 

52 Construction Subtotal (10 -50) 

53 60 ROW, LAND, EXISTING IMPROVEMENTS 
54 60.01 
55 60.02 

56 70 VEHICLES (number) 
57 70.01 
58 70.02 
59 70.03 
60 70.04 
61 70.05 
62 70.06 
63 70.07 

64 80 PROFESSIONAL SERVICES (applies to Cats. 10 -50) 
65 80.01 
66 80.02 
67 80.03 
68 80.04 
69 80.05 
70 80.06 
71 80.07 
72 80.08 

73 Subtotal (10 -80) 

74 90 UNALLOCATED CONTINGENCY 

75 Subtotal (10 -90) 

76 

77 

78 TOTAL 

AR00117868 



B C D E F G H 
46 Traffic signals and crossing protection 0 0 0 30 
47 Traction power supply: substations 0 0 0 50 
48 Traction power distribution: catenary and third rail 6,687 2,006 8,693 30 
49 Communications 2,032 610 2,642 20 
50 Fare collection system and equipment 0 0 0 25 
51 Central Control 0 0 0 30 

52 204,244 61,273 153,620 419,138 

53 35,710 0 35,710 
54 Purchase or lease of real estate 24,910 24,910 125 
55 Relocation of existing households and businesses 10,800 10,800 125 

56 588 407,880 0 407,880 
57 Light Rail 0 0 0 25 
58 Heavy Rail 0 0 0 25 
59 Commuter Rail 0 0 0 25 
60 Bus 588 407,880 407,880 12 
61 Other 0 0 0 12 
62 Non-revenue vehicles 0 0 0 12 
63 Spare parts 0 0 0 12 

64 61,273 
65 Preliminary Engineering 6 , 127 
66 Final Design 9 , 191 
67 Project Management for Design and Construction 11 , 233 
68 Construction Administration  &  Management 20 , 424 
69 Professional Liability and other Non-Construction Insurance 3 , 064 
70 Legal; Permits; Review Fees by other agencies, cities, etc. 3 , 064 
71 Surveys, Testing, Investigation, Inspection 1 , 021 
72 Start up 7,149 

73 709,108 
74 18,074 
75 727,181 61,273 153,620 862,728 
76 Bus Maintenance Base 25,637 0 25,637 50 

77 Transit Centers 10,300 0 10,300 70 

78 763,118 153,620 898,664 

AR00117869 



I _I J 
46 0.0806 0 
47 0.0725 0 
48 0.0806 701 
49 0.0944 249 
50 0.0858 0 
51 0.0806 0 

52 29,896 
53 2,500 
54 0.0700 1,744 
55 0.0700 756 

56 51,353 
57 0.0858 0 
58 0.0858 0 
59 0.0858 0 
60 0.1259 51,353 
61 0.1259 0 
62 0.1259 0 
63 0.1259 0 

64 
65 
66 
67 
68 
69 
70 
71 
72 

73 

74 

75 83,749 
76 0.0725 1,858 
77 0.0706 727 

78 86,334 

AR00117870 



Cell: H60 
Comment: The range for buses is 12 to 18 years. Provide supporting documentation for an estimated useful life of more than 12 years. 

Cell: E75 
Comment: E75 and F75 are double-checks 

Cell: B77 
Comment: Additional project components may be required to be included in the Annualized Cost. Insert vehicle additions in Cat. 70. Insert any other item in Lines 76 and 77; insert useful life and annualization 

factor as well. 

AR00117871 



A _I 

1 MAIN WORKSHEET-BASELINE ALTERNATIVE 
2 City and County of Honolulu 
3 Honolulu Rail Transit Project, East Kapolei to Ala Moana Center via Airport 
4 Airport Alignment Ualena Option 
5 

6 
7 10 GUIDEWAY & TRACK  ELEMENTS  (route miles) 
8 10.01 
9 10.02 
10 10.03 
11 10.04 
12 10.05 
13 10.06 
14 10.07 
15 10.08 
16 10.09 
17 10.10 
18 10.11 
19 10.12 
20 10.13 

21 20 STATIONS, STOPS, TERMINALS, INTERMODAL (number) 
22 20.01 
23 20.02 
24 20.03 
25 20.04 
26 20.05 
27 20.06 
28 20.07 

29 30 SUPPORT FACILITIES: YARDS, SHOPS,  ADMIN.  BLDGS 
30 30.01 
31 30.02 
32 30.03 
33 30.04 
34 30.05 

35 40 SITEWORK & SPECIAL CONDITIONS 
36 40.01 
37 40.02 
38 40.03 
39 40.04 
40 40.05 
41 40.06 
42 40.07 
43 40.08 

44 50  SYSTEMS 
45 50.01 
46 50.02 

AR00117872 



B _I C D E F G H I 

1 

2 Today's Date 

3 Yr of Base Year  $ 

4 Yr  of Revenue Ops 

5 

6 

Quantity Base Year 
Dollars  w/o 

Contingency 
(X000) 

Base Year Dollars 
Allocated 

Contingency 
(X000) 

Base Year 
Dollars 
TOTAL 
(X000) 

Base Year 
Dollars Unit Cost 

(X000) 

Base Year Dollars 
Percentage 

of 
Construction 

Cost 

Base Year 
Dollars 

Percentage 
of 

Total 
Project Cost 

7 0.00 0 0 0 0% 0% 
8 Guideway: At-grade exclusive right-of-way 0 
9 Guideway: At-grade semi-exclusive (allows cross-traffic) 0 
10 Guideway: At-grade in mixed traffic 0 
11 Guideway: Aerial structure 0 
12 Guideway: Built-up fill 0 
13 Guideway: Underground cut & cover 0 
14 Guideway: Underground tunnel 0 
15 Guideway: Retained cut or fill 0 
16 Track: 	Direct fixation 0 
17 Track: Embedded 0 
18 Track: 	Ballasted 0 
19 Track: Special (switches, turnouts) 0 
20 Track: Vibration and noise dampening 0 

21 2 0 0 10,300 $ 	5,150 15% 2% 
22 At-grade station, stop, shelter, mall, terminal, platform 0 
23 Aerial station, stop, shelter, mall, terminal, platform 0 
24 Underground station, stop, shelter, mall, terminal, platform 0 
25 Other stations, landings, terminals: 	Intermodal, ferry, trolley, etc. 2 10,300 $ 	 5,150 
26 Joint development 0 
27 Automobile parking multi-story structure 0 
28 Elevators, escalators 0 

29 0 0 35,041 51% 6% 
30 Administration Building: Office, sales, storage, revenue counting 0 
31 Light Maintenance Facility 35,041 
32 Heavy Maintenance Facility 0 
33 Storage or Maintenance of Way Building 0 
34 Yard and Yard Track 0 

35 0 0 22,795 33% 4% 
36 Demolition, Clearing, Earthwork 0 
37 Site Utilities, Utility Relocation 0 
38 Haz. mat'', contam'd soil removal/mitigation, ground water treatments 0 
39 Environmental mitigation, e.g. wetlands, historic/archeologic, parks 0 
40 Site structures including retaining walls, sound walls 0 
41 Pedestrian  /  bike access and accommodation, landscaping 0 
42 Automobile, bus, van accessways including roads, parking lots 22,795 
43 Temporary Facilities and other indirect costs during construction 0 

44 0 0 0 0% 0% 
45 Train control and signals 0 
46 Traffic signals and crossing protection 0 

AR00117873 



J _I 

1 
(Rev.11, May 2, 2008) 

2 1/15/10 
3 FY  2009 

4 FY 2019 

5 
Baseline Alternative Cost 

Parameters (X000) see 
New Starts Reporting Instructions 

for additional info 

6 

7 
8 
9 1082/route mile 
10 1082/route mile 
11 
12 
13 
14 
15 
16 
17 
18 
19 
20 

21 
22 216/station 
23 
24 
25 
26 
27 
28 

29 
30 
31 
32 
33 
34 

35 
36 
37 
38 
39 
40 
41 
42 5.4/on-grade space 
43 

44 
45 
46 27/intersection 

AR00117874 



_I A 
47 50.03 
48 50.04 
49 50.05 
50 50.06 
51 50.07 

52 Construction Subtotal (10 -50) 
53 60 ROW, LAND, EXISTING IMPROVEMENTS 
54 60.01 
55 60.02 

56 70 VEHICLES (number) 
57 70.01 
58 70.02 
59 70.03 
60 70.04 
61 70.05 
62 70.06 
63 70.07 

64 80 PROFESSIONAL SERVICES (applies to Cats. 10 -50) 
65 80.01 
66 80.02 
67 80.03 
68 80.04 
69 80.05 
70 80.06 
71 80.07 
72 80.08 

73 Subtotal (10 -80) 
74 90 UNALLOCATED CONTINGENCY 
75 Subtotal (10 -90) 
76 100 FINANCE CHARGES 
77 Total Project Cost (10  -  100) 
78 Total Base Year Cost per Mile Not Including Vehicles (X000) 

79 Allocated Contingency as % of Base Yr Dollars w/o Cont. 
80 Unallocated Contingency as % of Base Yr Dollars w/o Contingency 

81 Total Contingency as % of Base Yr Dollars w/o Contingency 

82 Unallocated Contingency as % of Subtotal (10 - 80) 

AR00117875 



B C D E F G H I 
47 Traction power supply: substations 0 
48 Traction power distribution: catenary and third rail 0 
49 Communications 0 
50 Fare collection system and equipment 0 
51 Central Control 0 

52 0 0 68,136 100% 12% 
53 0 0 0 0% 
54 Purchase or lease of real estate 0 
55 Relocation of existing households and businesses 0 

56 703 0 0 503,500 $ 	 716 88% 
57 Light Rail 0 
58 Heavy Rail 0 
59 Commuter Rail 0 
60 Bus 703 503,500 $ 	 716 
61 Other 0 
62 Non-revenue vehicles 0 
63 Spare parts 0 

64 0 0 0 0% 0% 
65 Preliminary Engineering 0 
66 Final Design 0 
67 Project Management for Design and Construction 0 
68 Construction Administration & Management 0 
69 Professional Liability and other Non-Construction Insurance 0 
70 Legal; Permits; Review Fees by other agencies, cities, etc. 0 
71 Surveys, Testing, Investigation, Inspection 0 
72 Start up 0 

73 0 0 571,636 100% 
74 0% 
75 571,636 100% 
76 NA 

77 571,636 100% 
78 
79 
80 
81 
82 

AR00117876 



J _I 
47 
48 
49 13/bus and 13/sign 
50 10.8/bus 
51 16.2-27/bus 

52 

53 
54 
55 

56 
57 
58 
59 
60 433 conventional or 
61 703 articulated bus 
62 
63 

64 
65 
66 
67 
68 
69 
70 
71 
72 

73 

74 

75 

76 

77 

78 
79 

80 

81 

82 

AR00117877 



Cell: J9 
Comment: April 25, 2008: Please note that these cost parameters have been increased by 4% from the 2007 costs. They include allocated contingency as before. 

AR00117878 



A _I 

1 ANNUALIZED COST-BASELINE ALTERNATIVE 
2 City and County of Honolulu 
3 Honolulu Rail Transit Project, East Kapolei to Ala Moana Center via Airport 
4 Airport Alignment Ualena Option 
5 

6 
7 10 GUIDEWAY & TRACK ELEMENTS (route miles) 
8 10.01 
9 10.02 
10 10.03 
11 10.04 
12 10.05 
13 10.06 
14 10.07 
15 10.08 
16 10.09 
17 10.10 
18 10.11 
19 10.12 
20 10.13 

21 20 STATIONS, STOPS, TERMINALS, INTERMODAL (number) 
22 20.01 
23 20.02 
24 20.03 
25 20.04 
26 20.05 
27 20.06 
28 20.07 

29 30 SUPPORT FACILITIES: YARDS, SHOPS, ADMIN. BLDGS 
30 30.01 
31 30.02 
32 30.03 
33 30.04 
34 30.05 

35 40 SITEWORK & SPECIAL CONDITIONS 
36 40.01 
37 40.02 
38 40.03 
39 40.04 
40 40.05 
41 40.06 
42 40.07 

AR00117879 



B _I C D E F G H 

1 

2 

3 

4 
5 

6 

Quantity Total Base Year 
Dollars 
(X000) 

Cat. 80 
Prof. Svc. spread 

proportionally 
over 

Cats. 10  -  50 
(X000) 

Spread 
Cat. 90 Unalloc. 

Cont. according to 
perceived risks 

(X000) 

Revised Total 
Base Year Dollars 

(X000) 

Years of Useful 

Life 

7 0.00 0 0 0 0 
8 Guideway: At-grade exclusive right-of-way 0.00 0 0 0 125 
9 Guideway: At-grade semi-exclusive (allows cross-traffic) 0.00 0 0 0 30 
10 Guideway: At-grade in mixed traffic 0.00 0 0 0 20 
11 Guideway: Aerial structure 0.00 0 0 0 80 
12 Guideway: Built-up fill 0.00 0 0 0 80 
13 Guideway: Underground cut & cover 0.00 0 0 0 125 
14 Guideway: Underground tunnel 0.00 0 0 0 125 
15 Guideway: Retained cut or fill 0.00 0 0 0 125 
16 Track: 	Direct fixation 0 0 0 30 
17 Track: Embedded 0 0 0 20 
18 Track: 	Ballasted 0 0 0 35 
19 Track: Special (switches, turnouts) 0 0 0 30 
20 Track: Vibration and noise dampening 0 0 0 30 

21 2 10,300 0 0 10,300 
22 At-grade station, stop, shelter, mall, terminal, platform 0 0 0 0 70 
23 Aerial station, stop, shelter, mall, terminal, platform 0 0 0 0 70 
24 Underground station, stop, shelter, mall, terminal, platform 0 0 0 0 125 
25 Other stations, landings, terminals: 	Intermodal, ferry, trolley, etc. 2 10,300 0 10,300 70 
26 Joint development 0 0 0 70 
27 Automobile parking multi-story structure 0 0 0 50 
28 Elevators, escalators 0 0 0 30 

29 35,041 0 0 35,041 
30 Administration Building: Office, sales, storage, revenue counting 0 0 0 50 
31 Light Maintenance Facility 35,041 0 35,041 50 
32 Heavy Maintenance Facility 0 0 0 50 
33 Storage or Maintenance of Way Building 0 0 0 50 
34 Yard and Yard Track 0 0 0 80 

35 22,131 0 0 22,131 
36 Demolition, Clearing, Earthwork 0 0 0 125 
37 Site Utilities, Utility Relocation 0 0 0 125 
38 Haz. mat'', contam'd soil removal/mitigation, ground water treatments 0 0 0 125 
39 Environmental mitigation, e.g. wetlands, historic/archeologic, parks 0 0 0 125 
40 Site structures including retaining walls, sound walls 0 0 0 80 
41 Pedestrian  /  bike access and accommodation, landscaping 0 0 0 20 
42 Automobile, bus, van accessways including roads, parking lots 22,131 0 22,131 20 

AR00117880 



I J 

1 
(Rev.11,  May 2,2008) 

2 Today's Date 1/15/10 
3 Yr of Base Year $ FY 2009 

4 Yr of Revenue Ops FY 2019 

5 

6 

Annualization Factor 
(based on 7% rate) 
[.07/1  -  (1.07)^-no. 

yrs] 

Annualized Cost 
(X000) 

7 0 
8 0.0700 0 
• 0.0806 0 

10 0.0944 0 

ElI 0.0703 0 
12 0.0703 0 
13 0.0700 0 
14 0.0700 0 
15 0.0700 0 
16 0.0806 0 
17 0.0944 0 
18 0.0772 0 
19 0.0806 0 
20 0.0806 0 

21 727 
22 0.0706 0 
23 0.0706 0 
24 0.0700 0 
25 0.0706 727 
26 0.0706 0 
27 0.0725 0 
28 0.0806 0 

29 2,539 
30 0.0725 0 
31 0.0725 2,539 
32 0.0725 0 
33 0.0725 0 
34 0.0703 0 

35 2,089 
36 0.0700 0 
37 0.0700 0 
38 0.0700 0 

• 0.0700 0 
40 0.0703 0 
41 0.0944 0 
42 0.0944 2,089 

AR00117881 



_I A 
43 40.08 

44 50 SYSTEMS 
45 50.01 
46 50.02 
47 50.03 
48 50.04 
49 50.05 
50 50.06 
51 50.07 

52 Construction Subtotal (10 -50) 

53 60 ROW, LAND, EXISTING IMPROVEMENTS 
54 60.01 
55 60.02 

56 70 VEHICLES (number) 
57 70.01 
58 70.02 
59 70.03 
60 70.04 
61 70.05 
62 70.06 
63 70.07 

64 80 PROFESSIONAL SERVICES (applies to Cats. 10 -50) 
65 80.01 
66 80.02 
67 80.03 
68 80.04 
69 80.05 
70 80.06 
71 80.07 
72 80.08 

73 Subtotal (10 -80) 

74 90 UNALLOCATED CONTINGENCY 

75 Subtotal (10 -90) 

AR00117882 



B _I C D E F G H 
43 Temporary Facilities and other indirect costs during construction 0 0 0 100 

44 0 0 0 0 
45 Train control and signals 0 0 0 30 
46 Traffic signals and crossing protection 0 0 0 30 
47 Traction power supply: substations 0 0 0 50 
48 Traction power distribution: catenary and third rail 0 0 0 30 
49 Communications 0 0 0 20 
50 Fare collection system and equipment 0 0 0 25 
51 Central Control 0 0 0 30 

52 67,472 0 0 67,472 

53 0 0 0 
54 Purchase or lease of real estate 0 0 125 
55 Relocation of existing households and businesses 0 0 125 

56 703 503,500 0 503,500 
57 Light Rail 0 0 0 25 
58 Heavy Rail 0 0 0 25 
59 Commuter Rail 0 0 0 25 
60 Bus 703 503,500 503,500 12 
61 Other 0 0 0 12 
62 Non-revenue vehicles 0 0 0 12 
63 Spare parts 0 0 0 12 

64 0 
65 Preliminary Engineering 0 
66 Final Design 0 
67 Project Management for Design and Construction 0 
68 Construction Administration & Management 0 
69 Professional Liability and other Non-Construction Insurance 0 
70 Legal; Permits; Review Fees by other agencies, cities, etc. 0 
71 Surveys, Testing, Investigation, Inspection 0 
72 Start up 0 
73 570,972 
74 0 

75 570,972 0 0 570,972 

AR00117883 



I _I J 
43 0.0701 0 

44 0 
45 0.0806 0 
46 0.0806 0 
47 0.0725 0 
48 0.0806 0 
49 0.0944 0 
50 0.0858 0 
51 0.0806 0 

52 5,355 
53 0 
54 0.0700 0 
55 0.0700 0 

56 63,392 
57 0.0858 0 
58 0.0858 0 
59 0.0858 0 
60 0.1259 63,392 
61 0.1259 0 
62 0.1259 0 
63 0.1259 0 

64 
65 
66 
67 
68 
69 
70 
71 
72 

73 

74 

75 68,747 

AR00117884 



Cell: H60 
Comment: The range for buses is 12 to 18 years. Provide supporting documentation for an estimated useful life of more than 12 years. 

Cell: E75 
Comment: E75 and F75 are double-checks. 

AR00117885 


